

Event : CAMP-US SUMMIT
Date : 2026
Venue : RUSTIC MARKET
Quot To : PT. DJARUM

No. :

QUOTATION

NO	ITEM	SPECIFICATION	QTY		FREQ		DUR		PRICE / UNIT	SUB TOTAL
A	PLAN & DEVELOPMENT									
	Survey & Koordination		1	Group	1	Time	1	Project	2.000.000	2.000.000
	Deck & Manual Book		1	Pack	1	Time	1	Project	5.000.000	5.000.000
	Materi Multimedia		1	Pack	1	Time	1	Project	10.000.000	10.000.000
B	PERMIT & HSE									
	Venue									
	Rustic Market		1	Pack	2	Day	1	Project	20.000.000	40.000.000
	Permit									
	Ijin Kepolisian		1	Pack	1	Time	1	Project	7.500.000	7.500.000
	PAM		10	Person	2	Day	1	Project	150.000	3.000.000
	HSE									
	Internal Guard	Local	10	Person	2	Day	1	Project	350.000	7.000.000
C	PRODUCTION									
	Gate									
	Rangka Gate	Uk. 3x4 mtr	1	Unit	1	Time	1	Project	Provide by DSO	Provide by DSO
	Decoration Gate	bahan multiplek + sticker	1	Unit	1	Time	1	Project	5.000.000	5.000.000
	Wall Of Fame	Uk. 2,44x4,88 mtr	1	Unit	1	Time	1	Project	Provide by DSO	Provide by DSO
	Stage Area									
	Main stage	rangka rigging uk. 6x8x0,6 mtr	1	Set	2	Day	1	Project	5.000.000	10.000.000
	LED	uk. 6x3 mtr	18	m2	1	Time	1	Project	750.000	13.500.000
	Sound system	10.000 watt	1	Set	2	Day	1	Project	6.000.000	12.000.000
	Lighting System		1	Set	2	Day	1	Project	4.000.000	8.000.000
	Electrical support									
	Genset	60kVA	2	Unit	2	Day	1	Project	2.500.000	10.000.000
	Setup and installation		1	Pack	1	Time	1	Project	1.500.000	1.500.000
	Floor Area									
	Main Booth		1	Unit	1	Time	1	Project	Provide by DSO	Provide by DSO
	Escape Room Booth	Flooring & Partisi Uk. 2x3 Mtr	25	Unit	1	Time	1	Project	1.000.000	25.000.000
	Tenda Talent	5x5m; inc flooring, carpet, lampu, electricity	1	Unit	1	Day	1	Project	1.500.000	1.500.000
	Tenda Storage EO	5x5m; inc flooring, carpet, lampu, electricity	1	Unit	1	Day	1	Project	1.500.000	1.500.000
	Tenda FOH	4x4m; inc flooring, carpet, lampu, electricity	1	Unit	2	Day	1	Project	Provide by DSO	Provide by DSO
	AC Portable	5PK								
	Tenda Talent		1	Unit	2	Day	1	Project	550.000	1.100.000
	Tenda Storage EO		1	Unit	2	Day	1	Project	550.000	1.100.000
	Production Support									
	Misty Fan		10	Unit	2	Day	1	Project	250.000	5.000.000
	Event Desk	Inc Skirting	10	Unit	2	Day	1	Project	90.000	1.800.000
	Kursi	Inc Skirting	20	Unit	2	Day	1	Project	25.000	1.000.000
	Sofa Single Seater		4	Unit	1	Day	1	Project	100.000	400.000
	Meja VIP		1	Unit	1	Day	1	Project	150.000	150.000
	Signage		6	Unit	1	Time	1	Project	150.000	900.000
	Loading in/out		1	pack	2	Time	1	Project	500.000	1.000.000
D	TALENTS									
	MC									
	Student	Mahasiswa / Mahasiswi	1	Person	2	Day	1	Project	500.000	1.000.000
	Profesional		1	Person	2	Day	1	Project	2.500.000	5.000.000
	Guest Star									
	Coldiac		1	Group	1	Time	1	Project	55.000.000	55.000.000
	Riders Guest Star									
	Transportation		1	Pack	1	Time	1	Project	5.000.000	5.000.000
	Hotel		4	Room	1	Night	1	Project	600.000	2.400.000
	Meals & Refreshment		1	Pack	1	Time	1	Project	3.000.000	3.000.000
	Riders Talent Kampus									
	Meals & Refreshment		10	Group	1	Time	1	Project	250.000	2.500.000
	Media Partner									
	Partner 1		1	Pack	1	Time	1	Project	2.000.000	2.000.000
	Partner 2		1	Pack	1	Time	1	Project	2.000.000	2.000.000
E	MAN POWER									
	Project Officer		1	Person	1	Time	1	Project	4.000.000	4.000.000
	Show Management									
	Show Director		1	Person	2	Day	1	Project	2.000.000	4.000.000
	Stage Manager		1	Person	2	Day	1	Project	1.500.000	3.000.000
	Visual Jockey		1	Person	2	Day	1	Project	1.000.000	2.000.000
	Stage Crew	Mahasiswa / Mahasiswi	1	Person	2	Day	1	Project	250.000	500.000
	MC Crew	Mahasiswa / Mahasiswi	1	Person	2	Day	1	Project	250.000	500.000
	Production Management									
	Production Manager		1	Person	1	Time	1	Project	2.000.000	2.000.000
	Production Staff		1	Person	1	Time	1	Project	1.000.000	1.000.000
	Activation Management									
	Floor Manager		1	Person	1	Time	1	Project	1.500.000	1.500.000
	Game Master	Mahasiswa / Mahasiswi	1	Person	2	Day	1	Project	250.000	500.000
	Floor Crew	Mahasiswa & Mahasiswi	8	Person	2	Day	1	Project	250.000	4.000.000
	Talent Management									
	Liaison Officer	Mahasiswa & Mahasiswi	1	Person	1	Time	1	Project	250.000	250.000
	Venue Management									
	Permitter		1	Person	1	Time	1	Project	2.000.000	2.000.000
	Logistic Coordinator		1	Person	1	Time	1	Project	1.500.000	1.500.000
	Logistic Crew	Mahasiswa & Mahasiswi	2	Person	3	Day	1	Project	250.000	1.500.000
	Socmed Management									
	Content Creator	Mahasiswa & Mahasiswi	1	Person	1	Month	1	Project	500.000	500.000
	Admin	Mahasiswa & Mahasiswi	1	Person	1	Month	1	Project	500.000	500.000

F	OPERATIONAL & EXPENSES									
	Meals Box	inc. talent, internal guard & medic	35	Pax	2	Time	2	Day	35.000	4.900.000
	AMDK									
	330 ml		5	box	1	Time	2	Day	40.000	400.000
	Gelas	Community	10	box	1	Time	2	Day	40.000	800.000
	Refreshment EO	Preparation And During Event	1	pack	1	Time	2	Day	1.000.000	2.000.000
	Ground Transportation	inc. BBM & tol	1	Unit	3	Day	1	Project	600.000	1.800.000
8	TOOLS & PRIZE									
	Camp-Us Escape Mission									
	Kompensasi Dekor		1	Pack	25	Tenant	1	Project	500.000	12.500.000
	Prize : Best Booth (UKM)	Uang Tunai	1	Pack	1	Time	1	Project	1.000.000	1.000.000
	Clash Of Camp-Us									
	Tools : Runing Man									
	Tali Tambang		1	Set	1	Time	1	Project	2.000.000	2.000.000
	Bendera		5	Pcs	1	Time	1	Project	200.000	1.000.000
	Box & Tepung Kanji		2	Pcs	1	Time	1	Project	200.000	400.000
	Tools : Brick Battle									
	Batako		180	Pcs	1	Time	1	Project	3.500	630.000
	Cat & Kuas		1	Pack	1	Time	1	Project	1.000.000	1.000.000
	Tools : Brain Zone									
	Event Desk Portable		1	Unit	1	Time	1	Project	2.500.000	2.500.000
	Thropy		2	Unit	1	Time	1	Project	2.500.000	5.000.000
	Prize : Clash Of Camp-Us - Muscle Zone									
	Best 1	Uang Tunai	1	Pack	1	Time	1	Project	1.000.000	1.000.000
	Best 2	Uang Tunai	1	Pack	1	Time	1	Project	750.000	750.000
	Best 3	Uang Tunai	1	Pack	1	Time	1	Project	500.000	500.000
	Prize : Clash Of Camp-Us - Brain Zone									
	Best 1	Uang Tunai	1	Pack	1	Time	1	Project	2.000.000	2.000.000
	Camp-Us Digifun Reward									
	Voucher Belanja		1	Unit	1	Time	1	Project	1.500.000	1.500.000
	Goodie Bag		10	Pcs	1	Time	1	Project	Provide by DSO	Provide by DSO
	Communication									
	HT		20	Unit	3	Days	1	Project	50.000	3.000.000
	Intercom Holyland		3	Unit	2	Days	1	Project	250.000	1.500.000
	Workstation & Facilities									
	ATK		1	Pack	1	Time	1	Project	1.000.000	1.000.000
	Mockup Juara		10	Pack	1	Time	1	Project	100.000	1.000.000
	Tempat Sampah		10	Unit	1	Time	1	Project	Provide by DSO	Provide by DSO
								COST		330.280.000
								ASF 10%		33.028.000
								DPP		363.308.000
								PPN 11%		39.963.880
								TOTAL COST		403.271.880